STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 25/ 05 I N ORANGE COUNTY | N SANTA ANA AT 08/ 29/ 05
CONTRACT NUMBER 12- 0F3604 SOQUTHBOUND ROUTE 55 AND EDI NGER CONTRACT CODE 'D '
LOCATI ON 12- ORA-55-9.4/9. 4 AVENUE COFF RAMP 32 CONTRACT | TEMS
W DEN OFF RAWVP FEDERAL Al D ACST- P055-(045)E

PH- P0O55- (045) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 172, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 6 ENG NEERS EST 140, 979. 00 AMOUNT OVER 18, 721. 00 PERCENT OVER EST 13. 28
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 159, 700. 00 1 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
2 169, 982. 00 6 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
3 198, 421. 00 2 A P ENG NEERI NG CORPCRATI ON 951 686-2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 951 686- 3845
RI VERSI DE CA 92507
4 205, 192. 00 4 ODONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
5 230, 366. 00 3 R J NOBLE COWPANY 714 637-1550
00782908
P O BOX 620 FAX 714 637-6321

ORANGE CA 92856



12- OF3604
12- ORA-55-9
08/ 25/ 05

271, 452. 00

5

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

Bl D245
PACE 2
08/ 29/ 05

949 252- 0441
00615876
FAX 949 252- 0266



12- OF3604 Bl D245

12- ORA-55-9 PAGE 3

08/ 25/ 05 08/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT PAVI NG
Rl VERSI DE CA
HYDROSPROUT ERCSI ON CONTRCL
ESCONDI DO CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA
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PAGE 4

08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
ORANGE CA

ALL AMERI CAN ASPHALT
CORONA CA

HYDROSPROUT
ESCONDI DO CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ROADSI DE SI GNS, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HYDROSPROUT
ESCONDI DO CA

STERNDAHL ENTERPRI SE | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG | NC
RI VERSI DE CA

ASPHALT PAVI NG
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08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
1212 W STRUCK AVENUE
CRANGE CA 92867

BOB WETZEL
1419 KEEGAN
SANTA ANA CA 92701

ESWPPP CONSULTANTS
1649 SI SKI YOU DRI VE
WALNUT CREEK CA 92598

PHEONI X LANDSCAPE
521 E WALNUT AVENUE
FULLERTON CA 92832

SM TH AND SON
5464 RAI NBOW HEI GHTS
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS

FENCI NG

Pl PE

PREPARE WATER POLLUTI ON CONTROL PLAN

LANDSCAPI NG

TRAFFI C CONTROL ( PORTI ON)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

STRI PI NG AND MARKER

ASPHALT CONCRETE AND ASPHALTI C EMJULSI ON
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08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

ERCSI ON CONTROL



12- OF3604 Bl D245

12- ORA- 55- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 25/ 05 08/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 800. 00 4, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 500. 00 12, 500. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 4, 800. 00 4, 800. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 35. 00 2, 800. 00
7 150711 REMOVE PAI NTED TRAFFI C STRI PE M 570 3. 50 1, 995. 00
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 360 3.50 1, 260. 00
9 150722 REMOVE PAVEMENT MARKER EA 140 2.50 350. 00
10 153214 REMOVE CONCRETE CURB M 55 66. 00 3, 630. 00
11 153219 REMOVE CONCRETE FLARED END SECTI ON EA 1 900. 00 900. 00
12 190101 ROADWAY EXCAVATI ON VB 90 40. 00 3, 600. 00
13 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
14 198001 | MPORTED BORROW VB 2, 760 18. 00 49, 680. 00
15 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.8 1, 650. 00 1, 320. 00
16 203014 FI BER ( EROSI ON CONTROL) KG 172 3.00 516. 00
17 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4.6 160. 00 736. 00
18 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 45 8. 00 360. 00
19 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 28 13. 00 364. 00
20 260201 CLASS 2 AGGREGATE BASE TONN 44 110. 00 4,840. 00
21 390189 ASPHALT CONCRETE (TYPE A, 19-MM TONN 110 110. 00 12, 100. 00
MAXI MUM GRADI NG)
22 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 0.5 6, 000. 00 3, 000. 00
23 566011 ROADSI DE SI GN - ONE POST EA 2 600. 00 1, 200. 00
24 650075 600 MV REI NFORCED CONCRETE Pl PE M 30 500. 00 15, 000. 00
25 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 3, 600. 00 3, 600. 00
26 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 27 54. 00 1, 458. 00
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 640 2.00 1, 280. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 4.00 600. 00
29 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 2.20 242.00
(BROKEN 5.18 M- 2.14 M
30 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 56 13.00 728.00
TYPE §
31 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 34 14. 00 476. 00
TYPE H)
32 999990 MOBI LI ZATI ON LS LUMP SUM 15, 365. 00 15, 365. 00

TOTAL 159, 700. 00



12- OF3604 Bl D245

12- ORA-55-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 25/ 05 08/ 29/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 10, 000. 00 10000. 00 2,500. 00 2500. 00 6, 000. 00 6000. 00 2, 500. 00 2500. 00
3 4, 000. 00 4000. 00 5, 000. 00 5000. 00 8, 000. 00 8000. 00 2,500. 00 2500. 00
4 37, 000. 00 37000. 00 10, 000. 00 10000. 00 12, 500. 00 12500. 00 27,000. 00 27000. 00
5 2,750. 00 2750. 00 9, 000. 00 9000. 00 3, 000. 00 3000. 00 1, 800. 00 1800. 00
6 42.00 3360. 00 60. 00 4800. 00 45. 00 3600. 00 50. 00 4000. 00
7 50 285. 00 4.00 2280. 00 3.00 1710. 00 25 142. 50
8 50 180. 00 5.00 1800. 00 3. 00 1080. 00 25 90. 00
9 1.00 140. 00 3.00 420. 00 1.00 140. 00 30 42.00
10 58. 00 3190. 00 60. 00 3300. 00 60. 00 3300. 00 75. 00 4125. 00
11 600. 00 600. 00 500. 00 500. 00 300. 00 300. 00 2, 000. 00 2000. 00
12 300. 00 27000. 00 60. 00 5400. 00 85. 00 7650. 00 100. 00 9000. 00
13 5, 000. 00 5000. 00 2,500. 00 2500. 00 1, 000. 00 1000. 00 5, 000. 00 5000. 00
14 9. 00 24840. 00 28. 00 77280. 00 37.00 102120. 00 35. 00 96600. 00
15 1, 500. 00 1200. 00 2, 000. 00 1600. 00 1, 500. 00 1200. 00 1, 100. 00 880. 00
16 2.00 344. 00 3. 00 516. 00 2.00 344. 00 3. 00 516. 00
17 130. 00 598. 00 200. 00 920. 00 130. 00 598. 00 125. 00 575. 00
18 6. 00 270. 00 7.00 315. 00 5.00 225. 00 5. 00 225. 00
19 10. 00 280. 00 10. 00 280. 00 8. 00 224.00 5. 00 140. 00
20 100. 00 4400. 00 90. 00 3960. 00 90. 00 3960. 00 115. 00 5060. 00
21 120. 00 13200. 00 120. 00 13200. 00 135. 00 14850. 00 150. 00 16500. 00
22 1, 900. 00 950. 00 1, 000. 00 500. 00 2,160. 00 1080. 00 2,660. 00 1330. 00
23 630. 00 1260. 00 500. 00 1000. 00 300. 00 600. 00 300. 00 600. 00
24 180. 00 5400. 00 650. 00 19500. 00 200. 00 6000. 00 650. 00 19500. 00
25 2,700. 00 2700. 00 3, 500. 00 3500. 00 600. 00 600. 00 5, 000. 00 5000. 00
26 35. 00 945. 00 50. 00 1350. 00 33. 00 891. 00 36. 00 972. 00
27 1.50 960. 00 3.00 1920. 00 2.50 1600. 00 1.90 1216. 00
28 2.00 300. 00 6. 00 900. 00 3. 00 450. 00 2.50 375. 00
29 1.00 110. 00 3.00 330. 00 2.00 220.00 1.25 137.50
30 5.00 280. 00 15. 00 840. 00 5.00 280. 00 6. 00 336. 00
31 10. 00 340. 00 15. 00 510. 00 5. 00 170. 00 6. 00 204. 00
32 16, 600. 00 16600. 00 21, 000. 00 21000. 00 20, 000. 00 20000. 00 20, 500. 00 20500. 00
TOT 169, 982. 00 198, 421. 00 205, 192. 00 230, 366. 00



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

_|(AJ
9 %

12- OF3604
12- ORA-55-9
08/ 25/ 05

271, 452. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 9
08/ 29/ 05



